Permitting cutover, ready for staff review

A retained workspace and hands-on reconciliation for original records, departmental reviews and corrected migration candidates.

$4,800 fixed	10 business days	50% / 50%
One agreed acceptance cohort	After agreed inputs arrive	Kickoff / acceptance

From original export to a usable handoff

We configure the supplied source and candidate reports, preserve their original bytes and mappings, and reconcile each selected case through the existing comparison engine. Staff review exact before/after values, original row references and the work assigned for correction.

A corrected candidate becomes a new retained comparison. Unchanged findings carry the earlier review context, while current reviewers record their disposition. The selected handoff contains cases, source references, decisions, history and the full recoverable workspace.

Working capabilities

Intake and mapping	CSV/JSON originals; case-ID crosswalk; explicit field, department, status, reviewer and due-date mappings.
Case review	Missing or changed cases, relationships, reviews, attachments and exact payment values, with paginated private drilldown.
Departmental scenarios	Configured linked Building/Fire finalization and open-review assignment/due-date checks on the actual candidate population.
Correction and transfer	Two corrected candidates; prior-review continuity; named cutover decision; JSON/CSV handoff; source and backup recovery.

The application is complete and runnable

The supplied nine-case training journey identified six discrepancies and two configured scenario violations. A corrected export removed five discrepancies and resolved both scenario checks; the remaining event decision retained its earlier review. The portable workspace reopened with its original exports, both runs and reviewer history.

Open the application source, operator guide and training cohort

A concrete implementation unit

One export family, one agreed observation point and up to 2,500 selected case records, including their in-cohort relationships. Permits, licenses, inspections and special-event populations can be selected for the appropriate rollout.

Delivery sequence

Days 1–2	Agree the population and exclusions, capture point, column contract and reviewers. Load original reports and configure the mappings and authoritative crosswalk.
Days 3–5	Run case reconciliation, inspect exact discrepancies, configure departmental scenarios and return an original-row correction queue.
Days 6–8	Process up to two corrected candidates. Preserve review continuity and reconcile remaining exceptions with the named reviewers.
Days 9–10	Complete the selected-run decision, transfer source/configuration/outputs, and demonstrate recovery and repeat operation with the recipient.

What the implementation team supplies

A technical owner; the agreed export population and capture time; original source and candidate CSV/JSON reports; stable identifiers or an authoritative crosswalk; departmental vocabulary and lifecycle criteria; reviewer availability; and the corrected captures. Exports stay in the agreed local or partner-controlled environment.

Acceptance and continuing operation

The recipient can reopen the workspace, trace cases and findings to original bytes and mappings, inspect and update decisions, run the agreed corrected candidates, inspect scenario results and export the selected handoff. The implementation partner retains the final system cutover decision. Additional export families and live synchronization are separately scoped from their actual data contracts.

Grounded in the published Berkeley requirements

Berkeley’s original procurement sources identify assigned reviewer, due-date and status data for open departmental reviews, and a linked Building/Fire finalization dependency. The January Clariti contract report and May special-event amendment identify the relevant core and later event implementation populations. Those requirements informed the editable scenarios in this application.

Sources: Berkeley RFP 24-11661-C; Addendum E, question 71; To-Be Appendix B, page 6; January 20, 2026 contract report; May 12, 2026 contract 32600118 amendment. Exact first-party links and source locators are included in the source project and operator configuration.

Proposed engagement: $4,800 fixed; ten business days after agreed inputs and reviewer availability; $2,400 at kickoff and $2,400 on acceptance.

Bryce · TokenJunkie Labs · brycembusiness2@gmail.com