DSpace repository implementation workshare

Prepared for 4Science by TokenJunkie Labs | 12 October 2026

Fixed implementation	Delivery	Payment
$6,400	10 business days	$3,200 scheduling / $3,200 receiving

A complete operating workflow for one client repository

We configure and hand over a retained staff workflow around your original DSpace MCP implementation: full source intake, exact metadata review, named execution, original-file receiving, interrupted-operation recovery, and complete staff handover.

The delivery uses the original tool registration, DSpaceClient, and dependency lock. Staff keep the native repository, collection, user, full metadata values, and original response identities attached to each operation.

Agreed delivery cohort

Component	Included scope
Repository and collections	One existing DSpace 7+ REST service; two agreed collections
Records and submissions	Up to 500 existing item records; one configured draft-submission family
Original files	Up to 20 supplied originals, each at most 20 MiB
Review and receiving	Two correction cycles; named staff review; complete archive and fresh-process receiving

What your team receives

A configured industrial browser workspace and command line; complete source and field disposition; reviewed metadata, move, file, and draft operations; original return reconciliation; a portable native workspace archive; operating notes; and a receiving walkthrough with your designated reviewer.

Generated linked metadata is preserved. The institution's actual submission sections are used for draft work, and administrative archival is a distinct reviewed operation.

Delivery and receiving

Period	Complete outcome
Days 1-2	Confirm original source, two collections, field disposition, submission sections, staff profile and reviewer.
Days 3-5	Configure the retained operating workflow and join the original native actions.
Days 6-8	Run the agreed cohort, receive native results, and complete the two correction cycles.
Days 9-10	Reopen the complete handover, receive original files, complete the staff walkthrough and transfer source/configuration.

Acceptance

The agreed cohort reconciles to native identities. Each approved change retains its source, reviewer and original return. The selected draft resumes against the same created record. Uploaded files return with matching bytes. Interrupted work resolves against the original repository and user. Your operator reopens the complete selections, plans, files and execution history in a fresh process.

Support and terms

The proposed payment milestones are $3,200 at scheduling and $3,200 at completed receiving. Fourteen calendar days of correction for reproducible defects in the delivered implementation are included, with acknowledgement within one business day.

The delivery clock starts when the source sample, authorized repository access, exact target collections and designated reviewer are available. Expanded repository families, new SSO, a full platform upgrade, content authoring and additional systems are priced separately with 4Science.

Source and institutional control

The institution retains its repository, accounts, content and deployment configuration. The complete workspace and included original implementation are delivered with their AGPL source and license notices. 4Science retains its client relationship and commercial terms.

Maintained workspace source and operating guide
Pinned original 4Science implementation

This workshare follows 4Science's 29 September 2026 DSpace MCP community call and its published institutional installation, configuration, integration and training services. The complete technical scope is in commercial/SCOPE.md.