DEWR content and GIS migration workshare

Prepared for Orca Design Group’s CSKT DEWR project team
TokenJunkieLabs · 11 October 2026

A complete technical delivery beneath the prime’s website design: original content and documents, named staff decisions, native WordPress migration, GIS integration and a recoverable operating handover.

USD 8,400 · ten business days · 50/50 payment

One source site and WordPress destination; up to 40 approved pages, 400 media/document records and four GIS app references. Includes two consolidated correction cycles, the selected technical release and receiving-operator adoption.

The current public source contains 33 pages and 353 actual media objects: 130 PDF, 3 DOCX, 2 ZIP, 201 images and 17 videos. The implementation scope starts from the approved original export and files.

What the receiving team gets

Source and review	Complete inventory; original/draft history; staff decisions to retain, revise, consolidate, archive or remove; named editor, reviewer and administrator responsibilities.
Content and documents	Approved project/program/news/notice categories, searchable document metadata and versions, original-to-target mappings, and reviewed permanent redirects or intentional removals.
Native delivery	WordPress destination integration, selected immutable release, original target capture, actual content/media results, interrupted-operation resume and recovery that accounts for intervening staff edits.
GIS and handover	Four approved app integrations or current replacements, accessible descriptions/direct links, source/configuration, operating guides, staff walkthrough and complete backup/reopen.

Itemized implementation fee

Source intake, inventory and kickoff decisions	USD 1,200
Content model, migration dispositions and route mapping	USD 1,600
Native WordPress release, retained target state and recovery	USD 2,200
GIS integration and accessible content presentation	USD 1,500
Two correction cycles, operator acceptance, training and handover	USD 1,900
Total	USD 8,400

Delivery and continuing operation

The original RFP anticipates project kickoff in January 2027. This ten-day workstream fits inside the prime’s agreed implementation plan.

Days 1–2	Confirm original source/files, destination and roles. Complete inventory decisions, categories, routes, GIS references and the transfer plan.
Days 3–5	Configure the original review and WordPress workflows. Prepare the first full staging release, document views and approved GIS fallback pages.
Days 6–8	Operate both consolidated correction cycles. Inspect actual destination content, routes, documents and GIS behavior against the agreed source.
Days 9–10	Complete the selected release, recipient walkthrough, restart/recovery exercise and source/configuration/admin handover.

Inputs and acceptance

Orca supplies the approved destination and theme/template interfaces, original exports/files, current GIS access and a designated coordinator for DEWR’s content decisions. The schedule starts when these inputs are ready and assumes consolidated review within one business day of each agreed session.

Acceptance means every selected record has an agreed disposition; approved content and routes match the destination; the four GIS references have their approved integration or accessible fallback; staff can edit/review/release; and the original target state and full workspace can be recovered. Three source StoryMaps are accessible; the legacy MapSeries reference needs its approved replacement or fallback.

Warranty, support and separately priced work

The fee includes 30 calendar days of implementation warranty after technical handover. Initial response: one business day for loss of the delivered workflow or an implementation-caused public integration failure; two business days for routine implementation issues. Response includes diagnosis or a correction plan and agreed timing.

Optional care: USD 600/month for four technical hours. Additional authorized work: USD 150/hour. Support is remote on weekdays excluding U.S. federal holidays; the handover records the working time zone and contacts. Unused hours do not roll over; monthly service can end before the next billing period.

Substantive rewriting and existing PDF/DOCX accessibility remediation: USD 150/hour against an approved inventory and written ceiling. New maps, StoryMaps or multimedia production receive a separate fixed quote. Added hosting, plugins and subscriptions use actual agreed supplier costs.

Ownership and commercial terms

USD 4,200 at kickoff and USD 4,200 at accepted handover. Orca leads institutional design, branding, the overall bid and customer relationship. CSKT retains its domain, hosting, CMS, GIS and applicable service accounts. Delivery includes editable source, configuration, release/recovery material and operating guides.

Maintained implementation · Full scope and acceptance · Original DEWR RFP

Bryce · TokenJunkieLabs · brycembusiness2@gmail.com